26 May 2004

The site visit conducted on 25 May 2004 included a question/answer period. The
following is documentation of questions and responses.

Q. Bid schedule. If thework for aparticular line item is not executed during the
contract, would the Contractor still get paid for that line item?

A. The bid scheduleis lump sum for the Base Contract and Option 1, 2, 3, and 5, for
which the Contractor would be paid the lump sum bid price. Option 4 line items are unit
price, so payment would be based on actual quantities.

Q. Option 4, general. How would the completion of the Base Contract or Option work
be handled if Option 4 was exercised?

A. Currently thereis nothing in the contract to address thisissue. The only contract
mechanism would be a modification to the contract to address any work required to
complete the work but not covered in the existing contract.

Q. General. How would structural modifications to the stilling basin be addressed?
A. There are no requirements in the contract for structural modifications to the stilling
basin.

Q. Generd. Isthere any piezometric data available for the area around the stilling basin?
A. There are two piezometers adjacent to the stilling basin, and data will be provided by
amendment to the contract.

Q. Option 5, general. Wherein the contract is PCB abatement covered?

A. The specifications will be reviewed and aresponse will be forthcoming.

Further Response upon Investigation: Referencesto the PCB abatement are included
in the Bid Schedule, Item 0006, Option 5, and in Specifications SECTION 13280
Asbestos Abatement.

Q. Section 1110, paragraph 1.2.3.4 Downstream Water Quality Discharge Requirement.
Arethere any requirements for downstream water quality discharges during the 3 days
allowed for dewatering equipment setup?

A. No. The 3-day maximum for no releasesis intended to minimize impactsto
downstream wildlife.

Q. Section 1110, paragraph 1.2.3.4. Isthe 15 cubic feet per second discharge
requirement from 1 April through 30 September a minimum or a maximum®?

A. That is THE discharge requirement. If releases will be made through the outlet works
to meet the discharge requirement, the control gates will be adjusted as required to
maintain the required discharge. The Corps of Engineers will maintain the control gates
at al times.



Q. Staging Area, general. Can material be stored on both sides of the stilling basin area?
A. Sheet C-3, Aeria Photo Site Plan was referenced. The drawing shows a designated
staging and materials storage area. There are smaller areas within the construction limits
that could be utilized for short term storage of equipment and materials, however the
intent is to minimize this practice due to interference with the adjacent campground.

Q. General. What isthe intended schedule for award and notice to proceed for the
contract?

A. Theintent isfor the Corps of Engineers to issue award and expedite notice to
proceed. The Contractor should be prepared for this and have required submittalsin
order in anticipation of this. The project will be required to move quickly to meet the
requirements of Amendment 1.

Q. HUBZone Contractor, general. Does aregistered HUBZone Contractor receive a
10% evaluation preference?

A. This needed to be evaluated so aresponse was deferred.

Further Response upon Investigation: Reference Section 0700, 52.219-4 NOTICE
OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JAN 1999).

Q. Contact information for the local electrical company?
A.

Electric Company Contact:
Rolling Hills Electric

POB 125

Ellsworth, KS. 67439
1.800.530.5572



